

Addendum No. 4

**Coyote Valley Open Space Preserve Public Access Improvement
Project**

RFB-2026-03

To: Request for Bids Recipients
From: Santa Clara Valley Open Space Authority
Date: April 2, 2026
Re: Addendum 4

Addenda No. 4 consists of:

The following revisions are hereby incorporated into project documents. Revisions are described below and attached herein. All other conditions remain the same.

Each bidder shall be responsible for acknowledging, on the Bid Form, that they have received all issued Addenda.

1	The bid due date has been extended to Friday, April 10, 2026 12PM PST. Bid opening will be held over Zoom and bidders may register at https://us02web.zoom.us/webinar/register/WN_PrXJxMqeQ0qS8UNlrypKYA
2	Bid Form has been revised to include the Stand Down Allowance of \$5,000. Please submit bid forms using the attached revised form.

Base Bid: Provide all labor, equipment, material, transportation, applicable tax, profit, insurance, bonds and overhead to perform the Work in accordance with the Project Plans and Technical Specifications. All items are Furnish and Install unless noted otherwise. Refer to Plans and Technical Specifications for more information.

No.	Description	Reference	Extension
1	General Conditions / Mobilization	Gen. Conditions	\$
2	SWPPP/ Erosion and Pathogen Control Requirements	Supp. Conditions/ Plans/ Specs.	\$
3	Demolition and Clearing	Plans/ Specs.	\$
4	Earthwork / Grading	Plans/ Specs.	\$
5	Parking Lot Improvements	Plans/ Specs.	\$
6	Stabilized Decomposed Granite Trail	Plans/ Specs.	\$
7	Site Furnishings / Boulders / Bike Racks	Plans/ Specs.	\$
8	Shade Structure/ Equestrian Gateway	Plans/ Specs.	\$
9	Stand Down Allowance	Supp. Conditions/ Plans/ Specs.	\$5,000
TOTAL BASE BID			\$

Proposed start date – pre-construction work: _____
Proposed start of on-site construction work: _____
Days to Complete Project: _____ Calendar Days